
JUSTIFICATION STATEMENT FOR CONTRACT AWARD 
 

Utah National Guard 
Draper Armory Building Roofing Improvements – Phase III 
DFCM Project No. 01300470 
 
 
Capitol Roofing Service has been selected as the successful contractor on this project for 
the following reasons. 
 

1- Their base bid cost was $6,631.00 less than the next other contractor. 
 
2- They are going to provide a construction team that has taken the time to become 

familiar with the project, building and details associated with the project. 
 

3- It was evident in the interview process that the entire team had spent time at the 
project site and where familiar with what it would take to make this project 
successful. 

 
4- They where willing to do the biggest share of work on Fridays when the Guard 

would be off work and the work could be done with less disruption to the building 
occupants. 

 
Final Ranking 
 

1. A 
2. B 



Utah National Guard
Draper Armory Building Roofing Improvements - Phase III
DFCM Project No. 01300470

12 August 2003

Selection Criteria

Past Performance Rating 4 2 4 4 2 4

Strength of Team 4.5 2 4 3 2 2

Project Management Approach 4 3 3 2 3 2

Schedule 3 3 3 2 3 3

Performance History of Proposed Roof System 4 4 4 4 4 4

Past History with Similar Type of Occupied Projects 4.5 4 4 3 4 2

Ability to Have a Crew On Site that Meets All 
Security Requirements 4 4 4 3 4 4

Coordination Plan and Flexibility to Perform Work 4 3 4 2 3 2

Ability to Protect Office Areas Including Furniture, 
Carpeting, and All Other Contents 4 2 4 3 2 3

VBS Selection Final Scoring Matrix

A B



DEPARTMENT OF ADMINISTRATIVE SERVICES 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 

 
 

VALUE BASED SELECTION 
 
 
PROPOSALS COVERING:                                                    DATE:    July 22, 2003  
 
 
ROOFING IMPROVEMENTS PHASE 3  
DRAPER ARMORY BUILDING  
UTAH NATIONAL GUARD 
DRAPER, UTAH 
 
 
 
 
DFCM Project No:     July 22, 2003 
Construction Budget:   $450,000 
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A 
 

 
BB 

 
1,2,3 

 
 $398,196 

 
  $50,346 

 
Yes 

 
6/1/04 

 
B 
 

 
BB 

 
1,2,3 

 
   404,827 

 
    No Bid 

 
Yes 

 
95 cal days 

 
 
 
 
 
I hereby certify this to be a true and exact  
tabulation of proposals received for the above named  
project on July 22, 2003 at 4:00 p.m. 
 
___________________________________ 
Susan L. Smith 
Contract Coordinator 


